



ADDENDUM NO. 01 Series of 2023

This Addendum No. 01 is issued to modify or amend items in the Bidding Documents for the **Provision of Construction Materials and Supplies for the Construction of 1,678 meters concrete post with cyclone wire CSU Perimeter Fence**. This shall form an integral part of the Bid Documents.

Name of Project: **Provision of Construction Materials and Supplies for the Construction of 1,678 meters concrete post with cyclone wire CSU Perimeter Fence**

Location: CSU Campus, Ampayon, Butuan City

Brief Description: Provision of Construction Materials and Supplies for the Construction of 1,678 meters concrete post with cyclone wire CSU Perimeter Fence

Approved Budget for the Contract: **Php. 2,618,593.11**

Source of Funds: IGF 2023

Contract Duration: 30 Calendar Days

Please be informed of the changes in the Bidding Documents as follows:

CHANGES/ AMENDMENT	
CONTRACT DURATION	
FROM	TO
60 Calendar Days	30 Calendar Days

For guidance and information of all concerned.


LUISITO I. TABADA, Ph.D.
BAC Chairperson



ADDENDUM NO. 01 Series of 2023

This Addendum No. 01 is issued to modify or amend items in the Bidding Documents for the **Provision of Construction Materials and Supplies for the Construction of 1,678 meters concrete post with cyclone wire CSU Perimeter Fence**. This shall form an integral part of the Bid Documents.

Name of Project: **Provision of Construction Materials and Supplies for the Construction of 1,678 meters concrete post with cyclone wire CSU Perimeter Fence**

Location: CSU Campus, Ampayon, Butuan City

Brief Description: Provision of Construction Materials and Supplies for the Construction of 1,678 meters concrete post with cyclone wire CSU Perimeter Fence

Approved Budget for the Contract: **Php. 2,618,593.11**

Source of Funds: IGF 2023

Contract Duration: 30 Calendar Days

Please be informed of the changes in the Bidding Documents as follows:

CHANGES/ AMENDMENT	
CONTRACT DURATION	
FROM	TO
60 Calendar Days	30 Calendar Days

For guidance and information of all concerned.


LUISITO I. TABADA, Ph.D.
BAC Chairperson