



ADDENDUM NO. 01 Series of 2022

This Addendum No. 01 is issued to modify or amend items in the Bidding Documents for the **Provision of ICT Equipment for the operation of CHED-iLAB Establishment of an Innovation Laboratory Facility for Global Education**. This shall form an integral part of the Bid Documents.

Name of Project: **Provision of ICT Equipment for the operation of CHED-iLAB Establishment of an Innovation Laboratory Facility for Global Education**

Location: CSU Campus, Ampayon, Butuan City

Brief Description: Provision of ICT Equipment for the operation of CHED-iLAB Establishment of an Innovation Laboratory Facility for Global Education

Approved Budget for the Contract : **Php. 2,837,500.00**

Source of Funds: TRF 2022

Contract Duration: 90 Calendar Days

Please be informed of the changes and the inclusion of design in the Bidding Documents, as follows:

| CHANGES/ AMENDMENT | | | |
|-------------------------------------|--------------------------|--|---------------------------------|
| Contract Duration | | | |
| FROM | | TO | |
| Contract Duration: 60 Calendar Days | | Contract Duration: 90 Calendar Days | |
| Schedule of Activities | | | |
| Opening of Bids | : May 24, 2022 @ 9:00AM | Opening of Bids | : May 25, 2022 @ 9:00AM |
| Bid Evaluation | : May 25, 2022 | Bid Evaluation | : May 26, 2022 |
| Post-Qualification | : May 26-29, 2022 | Post-Qualification | : May 27 - June 8, 2022 |
| Award of Contract | : May 31 - June 14, 2022 | Award of Contract | : June 9 - June 20, 2022 |
| Contract Signing | : June 15-24, 2022 | Contract Signing | : June 21-30, 2022 |
| Notice to Proceed | : June 25- July 1, 2022 | Notice to Proceed | : July 1-7, 2022 |

For guidance and information of all concerned.

ARMIE LEILA M. MORDENO, DPA, CSEE
 BAC Chairperson