



BIDS AND AWARDS COMMITTEE (BAC)

ADDENDUM NO. 01

This Addendum No. 01 is issued to modify or amend items in the Bidding Documents for the Provision of Generator Set for the Construction/ Completion of the Multi-Purpose Building (CAS). This shall form an integral part of the Bid Documents.

Name of Project: **Provision of Generator Set for the Construction/ Completion of the Multi-Purpose Building (CAS)**
 Location: CSU Campus, Ampayon, Butuan City
 Brief Description: Provision of Generator Set for the Construction/ Completion of the Multi-Purpose Building (CAS)
 Approved Budget for the Contract : **Php. 1,509,000.00**
 Source of Funds: RAF
 Contract Duration: 60 Calendar Days

Please be informed of the changes in the Bidding Documents, as follows:

Changes/ Amendment	
FROM	TO
Timeline	
Bid Evaluation : February 18-21,2020 Post-Qualification : February 22-March 13, 2020 Award of Contract : March 14-March 28, 2020 Contract Signing : March 29-April 7, 2020 Notice to Proceed : April 14, 2020	Bid Evaluation : February 18-24, 2020 Post-Qualification : February 25-March 27, 2020 Award of Contract : March 28-April 11, 2020 Contract Signing : April 12-21, 2020 Notice to Proceed : April 28, 2020
Specifications	
Contract Duration: 25 Calendar Days	Contract Duration: 60 Calendar Days
Generator Set <ul style="list-style-type: none"> • 165kva, Ats 625 600 amps • Rpm:1500/1800 Hz:50/60 • Fuel: Diesel, 6cylinder Type: Silent • Volts :220/440 Hz:50/60 PF:0.8 • Kva:165 Kw:132 Amps:346/173 • Fit for standby & Continues Duty • Including Freight and handling • with installation and wiring cables ats to genset • 1 year warranty 	Generator Set <ul style="list-style-type: none"> • 165kva, Ats 600 amps • Rpm: 1800 Hz: 60 • Fuel: Diesel, 6cylinder Type: Silent • Volts :220 Hz: 60 PF:0.8 • Kva:165 Kw:132 Amps:346/173 • Fit for standby & Continues Duty • Including Freight and handling • with installation and wiring cables ats to genset • 1 year warranty • Notarized load bank testing certificate from the supplier (upon delivery) • quarterly maintenance

For guidance and information of all concerned.


ARMIE LEILA M. MORDENO, DPA, CSEE
 BAC Chairperson

Received by the Bidder:

Addendum No. 01 Provision of Generator Set for the Construction/ Completion of Multi-Purpose Building (CAS)