



ADDENDUM NO. 01

Series of 2021

This Addendum No. 01 is issued to modify or amend items in the Bidding Documents for the **Construction of CSU Goat Multiplier Farm Project**. This shall form an integral part of the Bid Documents.

Name of Project: **Construction of CSU Goat Multiplier Farm Project**
Location: CSU Campus, Ampayon, Butuan City
Brief Description: Construction of CSU Goat Multiplier Farm Project
Approved Budget for the Contract : **Php. 2,335,000.00**
Source of Funds: Trust Receipts Fund (TRF) - 2021
Contract Duration: 60 Calendar Days

Please be informed of the changes in the Bidding Documents, as follows:

CHANGES/ AMENDMENT			
POW			
ITEM	DESCRIPTION	QTY	UNIT
Main Building			
SPL-1	Project Billboard	1.00	I.s.
SPL-2	Construction Safety & Health	1.00	I.s.
SPL-3	Removal of Existing Structure (Lumber Works)	80.00	sqm.
SPL-4	Permits & Licenses (Includes Singed & Sealed Electrical and Plumbing Plans)	1.00	I.s.
SPL-5	Rental of Scaffoldings & Formworks	1.00	I.s.
SPL-6	Installation of Metal Roofing (Existing Structure)	120.00	sqm.
SPL-7	Metal Works (Milking Area and Feeders)	88.00	pcs.
SPL-8	Stainless Steel Railings	42.20	I.m.
SPL-9	Cutting, Slicing, and Sizing of Timber Log (for Existing Structure)	271.48	bdf.
SPL-13	Septic Tank	6.00	sqm.
404	Deformed Steel bars	3,926.54	kgs.
405	Reinforced Concrete Class "A"	42.16	cu.m.
704	Masonry Works & Plastering	151.00	sqm.
712	Metal Works (Roofing)	2,983.06	kgs.
800	Clearing & Grabbing	108.00	sqm.
803	Excavation	92.90	cum.
804	Embankment	200.00	cum.
1002	Plumbing Fixtures and Pipings	2.00	sets
1003	Carpentry Works and Joinery (Replacement Existing Structure)	271.48	pcs.
1010	Doors	8.00	sets
1013	Metal Roofing	230.36	I.m.
1100	Lighting Fixtures, Wires, Wiring Devices, Outlets and Conduits	76.00	sets
1102	panelboards	1.00	sets



For guidance and information of all concerned.

ARMIE LEILA M. MORDENO, DPA, CSEE
BAC Chairperson *lmm*

Received by the Bidder:
