



ADDENDUM NO. 01 Series of 2023

This Addendum No. 01 is issued to modify or amend items in the Bidding Documents for the **Provision of Construction Materials and Supplies for the construction of 1,678 meters concrete post with Cyclone Wire CSU Perimeter Fence**. This shall form an integral part of the Bid Documents.

Name of Project:	Provision of Construction Materials and Supplies for the construction of 1,678 meters concrete post with Cyclone Wire CSU Perimeter Fence
Location:	CSU Campus, Ampayon, Butuan City
Brief Description:	Provision of Construction Materials and Supplies for the construction of 1,678 meters concrete post with Cyclone Wire CSU Perimeter Fence
Approved Budget for the Contract :	Php. 2,618,593.11
Source of Funds:	IGF 2023
Contract Duration:	30 Calendar Days

Please be informed of the changes in the Bidding Documents as follows:

CHANGES/ AMENDMENT		
ACTIVITIES	DATE/VENUE	
	FROM	TO
1. Opening of Bids	Via Online	Via Online and Face-to-Face at CSU New Admin. Bldg. Conference Room
2. Contract Signing	April 22-30, 2023	April 22-29, 2023
3. Notice to Proceed	May 1-5, 2023	April 30, 2023

For guidance and information of all concerned.

LUISITO I. TABADA, Ph.D.
 BAC Chairperson