



ADDENDUM NO. 01

This Addendum No. 01 is issued to modify or amend items in the Bidding Documents for the **IMPROVEMENT OF UNIVERSITY ACADEMIC BUILDING (UNIVERSITY GYMNASIUM, FARM MECHANIZATION CENTER, SCIENCE AND TECHNOLOGY BUILDING (REPAIRS AND LAND IMPROVEMENT), ORGANIC AGRICULTURE - LAND IMPROVEMENT & FENCING, IMPROVEMENT OF COLLEGE OF FORESTRY AND ENVIRONMENTAL SCIENCE BUILDING)**. This shall form an integral part of the Bid Documents.

Name of Project: **Improvement of University Academic Building (University Gymnasium, Farm Mechanization Center, Science and Technology Building (Repairs and Land Improvement), Organic Agriculture - Land Improvement & Fencing, Improvement of College of Forestry and Environmental Science Building)**

Location: **CSU Campus, Ampayon, Butuan City**

Brief Description:

Approved Budget for the Contract : **Php. 96,499,767.52**

Source of Funds: **RAF**

Contract Duration: **300 Calendar Days**

Please be informed of the changes in the Bidding Documents, as follows:

Changes/ Amendment	
FROM	TO
Pre-Bid Conference <i>Venue:</i> CSU New Administration Building, Conference Room <i>Date:</i> November 4, 2019 <i>Time:</i> 10:00 A.M.	Pre-Bid Conference <i>Venue:</i> CSU Organic Agriculture Training Center (OATC), Training Hall <i>Date:</i> November 4, 2019 <i>Time:</i> 10:00 A.M.

For guidance and information of all concerned.


ARMIE LEILA M. MORDENO, DPA, CSEE
BAC Chairperson

Received by the Bidder:

Addendum No. 01 Improvement of University Academic Building (University Gymnasium, Farm Mechanization Center, Science and Technology Building (Repairs and Land Improvement), Organic Agriculture - Land Improvement & Fencing, Improvement of College of Forestry and Environmental Science Building)