



ADDENDUM NO. 01

This Addendum No. 01 is issued to modify or amend items in the Bidding Documents for the **Provision of Technical Scientific Equipment for R&D Program on ITPS Development towards Upgrading the Wood-Based Industry**. This shall form an integral part of the Bid Documents.

Name of Project: **Provision of Technical Scientific Equipment for R&D Program on ITPS Development towards Upgrading the Wood-Based Industry**

Location: CSU Campus, Ampayon, Butuan City

Brief Description: Provision of Technical Scientific Equipment for R&D Program on ITPS Development towards Upgrading the Wood-Based Industry

Approved Budget for the Contract : **Php. 3,500,000.00**

Source of Funds: RAF 2021

Contract Duration: 120 Calendar Days

Please be informed of the changes in the Bidding Documents, as follows:

Changes/ Amendment	
FROM	TO
Contract Duration: 90 Calendar Days PORTABLE SAWMILL (BANDSAW) Gasoline power engine ≥14Hp; single blade Mill Capacity: ≥71cm(28") diameter log; Max width of cut: ≥66cm(26") Max depth of cut: 10-1/2" Log length: ≥11' (3.35meters) Pushbar sawhead - forward/reverse Hand-cranked sawhead - up or down Side supports – 4 steel adjustable Log clamps – 1 adjustable Including 1 box of 15 blades <i>Including Optional trailer: steel frame, 2-wheel single-axle, 6.67' (2meters) bed extension</i> <i>Including w/ anti-rollback log loading ramp</i>	Contract Duration: 120 Calendar Days PORTABLE SAWMILL (BANDSAW) Gasoline power engine ≥14Hp; single blade Mill Capacity: ≥71cm(28") diameter log; Max width of cut: ≥66cm(26") Max depth of cut: 10-1/2" Log length: ≥11' (3.3meters) Pushbar sawhead - forward/reverse Hand-cranked sawhead - up or down Side supports – 4 steel adjustable Log clamps – 1 adjustable Including 1 box of 15 blades

For guidance and information of all concerned.


ARMIE LEILA M. MORDENO, DPA, CSEE
BAC Chairperson

Received by the Bidder: