


POST-CONTRACT AWARD DISCLOSURE AS OF DECEMBER 5, 2022 (PUBLIC BIDDING POSTED AT PHILGEPS)

Item No.	Project Name	Approved Budget for the Contract	Contract Period	Winning Bidder	Winning Bidder's Address	Amount of Contract Awarded	Date of Award	Date of Acceptance	Notice to Proceed	Implementing Office /Unit
GOODS										
1	Provision of ICT Equipment for the Operation of Packaging and Labelling Innovation Center(PLIC)	1,300,000.00	60 Calendar Days	BERFAB Arts and Crafts Manufacturing	P-6 Libas, Jabonga, Agusan Del Norte	1,248,000.00	11/14/2022	11/16/2022	11/29/2022	Packaging and Labeling Innovation Center (PLIC)
2	Provision of Transformers for CEGS Building, CCIS Bldg and CEIT Annex Building	2,146,331.25	45 Calendar Days	Comfac Corporation	Door 4&5 Sheridan Bldg., Calamansi Drive Carmen, Cagayan De Oro City	2,145,000.00	11/14/2022	11/16/2022	12/5/2022	CEGS CCIS CEIT

Prepared by:


ANGELICA G. DANDO
 BAC Secretariat Staff

Checked by:


MASTER GEORGE M. TORTOLA
 Head, BAC Secretariat

Noted by:


ARMIE LEILA M. MORDENO, DPA, CSEE
 BAC Chairperson